

PIQUA PROPOSED ROUND-A-BOUT AT LOONEY RD AND GARBRY RD.
ELECTRIC AND COMMUNICATIONS RELOCATION TRENCH WORK

BID REF.	ODOT SPECIFICATION REF.		QUANTITY			
Item No.	Spec. No.	DESCRIPTION	NUMBER	UNITS	UNIT COST	TOTAL
1	202	PAVEMENT REMOVAL	204	SY		
2	204	SUBGRADE COMPACTION	204	SY		
3	304/411	TRENCH 1 WITH GRANULAR BACKFILL	140	L.F.		
4	304/411	TRENCH 2 WITH GRANULAR BACKFILL	410	L.F.		
5	304/411	TRENCH 3 WITH GRANULAR BACKFILL	265	L.F.		
6	304/411	TRENCH 4 WITH GRANULAR BACKFILL	115	L.F.		
7	304/411	TRENCH 5 WITH GRANULAR BACKFILL	60	L.F.		
8	409	SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINTS	450	L.F.		
9	441	ASPHALT PAVEMENT	204	SY		
10	614	MAINTENANCE OF TRAFFIC	1	LUMP		
11	623	CONSTRUCTION LAYOUT STAKING	1	LUMP		
12	624	MOBILIZATION	1	LUMP		
					TOTAL COST	