

CITY OF PIQUA, OHIO

ADDENDUM No. 2 TO IFB # 1839

McCulloch Statue Pavers

Dated: November 28, 2018

The City of Piqua has removed our required completion date from the specs. The McCulloch Statue is not finished and due to cold weather, this project is being delayed until Spring of 2019. The work will take place after the Statue is set and will most likely happen in April, 2019 or later.

---

Vendor Signature

*This signed document must be submitted with your bid in response to our IFB # 1839 McCulloch Statue Pavers to acknowledge your receipt of this information. As stated on the IFB, your bid is due by 12/3/18 at 2:00 p.m.*