

CITY OF PIQUA
 19-02 SIDEWALK ADA COMPLIANCE PROGRAM
 DEADLINE 2/05/19, 10:00 AM

				Grissom Construction, LLC		L.J. DeWeese Co., Inc.		Adleta Construction	
Item Code	Description	Quantity	Units	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
202	CONCRETE WALK REMOVED	3,220.0	SF	\$2.00	\$6,440.00	\$2.00	\$6,440.00	\$2.44	\$7,856.80
202	CURB, CURB & GUTTER REMOVED, TYPE 1, 2, 6	746.0	LF	\$6.00	\$4,476.00	\$5.00	\$3,730.00	\$10.54	\$7,862.84
608	6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1	3,340.0	SF	\$7.00	\$23,380.00	\$8.00	\$26,720.00	\$9.48	\$31,663.20
608	CAST IRON CURB RAMP W/ TRUNCATED DOMES, AS PER PLAN	46.0	EACH	\$500.00	\$23,000.00	\$550.00	\$25,300.00	\$445.09	\$20,474.14
609	CITY OF PIQUA TYPE 1 CURB, CLASS QC1	180.0	LF	\$20.00	\$3,600.00	\$20.00	\$3,600.00	\$26.13	\$4,703.40
609	CITY OF PIQUA TYPE 2 CURB, CLASS QC1	868.0	LF	\$20.00	\$17,360.00	\$20.00	\$17,360.00	\$26.94	\$23,383.92
611	CATCH BASIN REPLACED, CITY OF PIQUA TYPE 1 W/ TYPE #1 CURB	10.0	EACH	\$1,900.00	\$19,000.00	\$2,800.00	\$28,000.00	\$2,702.07	\$27,020.70
611	CATCH BASIN REPLACED, CITY OF PIQUA TYPE 1 W/ TYPE #2 CURB	5.0	EACH	\$1,900.00	\$9,500.00	\$2,800.00	\$14,000.00	\$2,760.08	\$13,800.40
614	TRAFFIC CONTROL	1.0	LUMP	\$3,000.00	\$3,000.00	\$9,100.00	\$9,100.00	\$1,575.00	\$1,575.00
				Total:	\$109,756.00	Total:	\$134,250.00	Total:	\$138,340.40